
United 	es Environmental Protection Agency 
Washington, DC 20460 ..EPA 	Work Assignment 

Work Ass! , 	--,?.nt Number 

0-4  

[X] Original 	[ ] Amendment 	Number: 

Contract Number 

EP-W-10-002 
Contract Period 

Base X 	Option Period Number 

Title of Work Assignment 

Lean & Environment Support 
Contractor 

INDUSTRIAL ECONOMICS [NC. 
Specify Section and Paragraph of Contract SOW 

Purpose: 	[X] Work Assignment Initiation 	E Work Assignment Close-Out 

0 Work Assignment Amendment 	0 Incremental Funding 

0 Work Plan Approval 

Periods of Performance 

From 03/11/10 To:11/18/10 

Comments: 

Work Assignment Initiation 

0 Superfund 	 Accounting and Appropriations Data [X] Non-Superfund 

cu 
c 	DC 	Sudget/FYs • 	Appropriation 	Budget OrgfCode 	Program Element 	Object 	Amount 	(Dollars) 	.Cents) 	Site/PrOjedt 

SI 	ini.x 41 	Code ifylex 61 	 {Mae 7} 	 (Max 9) 	 CleeS 	 Me% 8) 
Cost Org/Code 

Wax 7) 

1 

2 

3 

4 

Authorized Work Assignment Ceiling 
Contract Period: 	 Cost/Fee 	 LOE 

Previously Approved 

This Action 

Total 	 $0.00 	 714 

Work Plan / Cost Estimate Approvals 
Contractor WP Dated : 	 Cost/Fee: 	 LOE: 

Cumulative Approved: 	 Cost/Fee:SO.0C 	 LOE:7 14 

Work Assignment Manager Name 

CHRISTOPHER REED 
Branch/Mail Codel 807T 

Phone Number 202-566-0606 

Fax Number (Signature) 	 (Date) 
Profect Officer Name 

CATHERINE J. TURNER 
Branch/Mail Code 18051 

Phone Number 202-566-0951 

Fax Number 202-566-3001 (Signature) 	 (Date) 
Other Agency Official Name Branch/Mail Code 

Phone Number 

Fax Number (Signature) 	 (Date) 

Contracting Official Name 

BR 	YA 	TIN  3 h i i1 io 
z----  

Branch/Mail Code3803R 

Phone Number 202-564-5574 

 Fax Number 202-565-2560 (Sigriatire) 	 (Date) 
ld 

Con 	Ac nowledgement of Receipt and Approval of VVorkplan (Signature and Title) Date 

EPA Form 1900-69 (Rev. 07-95) 



Lean & Environment Si loft 
Contract: EP-W-10-002, Won. Assignment: 0-4 

Summary Information 

Title: 	 Lean & Environment Support 
Period of Performance: From: 03/11/10 

To: 	11/18/10 
Award Date: 	03/11/10 
Total Funding: 

Procurement Management Roles 

WORK ASSIGNMENT MANAGER: 

U.S. E.P.A. 
Attn: CHRISTOPHER REED 
1200 PENNSYLVANIA AVE, NW 
WASHINGTON, DC 	20460 

Mail Code: 1807T 
Phone Number: 202-566-0606 
Fax Number: 
E-Mail Address: reed.chris@epa.gov  

Attachments 

Attachment Name 

Statement of Work 
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Statement of Work 
Contract: EP-W-10-002, Work 1--signment: 0-4 

Work Assignment SOW 

Title: Lean & Environment Support 

Contractor: IEc, Inc. 	 Contract No.: EP-W-10-002 

Work Assignment Number: 0-4 

Estimated Period of Performance: 	Date of issuance to 11/18/10 

Key EPA Personnel: 

Work Assignment COR (WA COR): 
Christopher Reed 
OPEI (1807T) 
202/566-.0606 
202/566-2200 (fax) 

Contract Level COR: 

Background and Purpose: 

Cathy Turner 
CMG/OPEI (1805T) 
202/566-0940 
202/566-3001 (fax) 

The purpose of this work assignment is to provide further implementation and support of tools developed under 
work assignments 2-46, 3-99 & 4-28 under contract EP-W-04-023. The contractor shall not duplicate work 
performed under these work assignments. 

Under the previous work assignments, the contractor developed multiple innovative toolkits to assist industry 
members in streamlining their operations and improving performance in terms of energy and environmental 
savings. Under this work assignment, the contractor shall build upon lessons learned and assist with 
development of new tools in order to maintain our current forerunner status in research and development in this 
arena. 

EPA's Lean & Environment Initiative began in 2003 and is currently the preeminent source of information for 
companies looking to integrate environmental considerations into their preexisting lean programs. Over the past 
seven years, we distributed over 5,000 publications across the country and had materials republished or quoted 
on five continents. 

Quality Assurance (QA) Requirements 

Check [ ] Yes or [ x I NO, if the following statement is true or false. The Contractor shall submit a written 
Quality Assurance Project Plan for any project that is developing environmental measurements or a Quality 
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Statement of Work 
Contract: EP-W-10-002, Wor. Assignment: 0-4 

Assurance Supplement to the Quality Management Plan for any project which generates environmental data 
using models with their technical proposal. 

Work Assignment CORs will provide additional information here, if Yes is checked above 

No environmental data will be collected fin- this work assignment. All data will be related to lean 
manufacturing, how it applies to facilities and what we can do to integrate environmental ideas into what they 
are already doing. No modeling will be done. 

Tasks and Deliverables: 

The WA COR will review all deliverables in draft form and provide revisions and/or comments to the 
contractor. The contractor shall prepare the final deliverables incorporating the WA COR's comments. 

Contractor personnel shall at all times identify themselves as Contractor employees and shall not present 
themselves as EPA employees. Furthermore, they shall not represent the views of the U.S. Government, EPA, 
or its employees. In addition, the Contractor shall not engage in inherently governmental activities, including 
hut not limited to actual determination of EPA policy and preparation of documents on EPA letterhead. 

Task 1 - Prepare Workplan 

The contractor shall prepare a workplan within15 calendar days of receipt of a work assignment signed by the 
Contracting Officer. The workplan shall outline, describe and include the technical approach, resources, 
timeline and due dates for deliverables, a detailed cost estimate by task and a staffing plan. The WA COR, 
Contract Level COR and the CO will review the workplan. However, only the CO can approve/disapprove the 
workplan. The contractor shall prepare a revised workplan incorporating the Contracting Officer's comments, if 
required. 

la. Workplan within 15 calendar days of receipt of work assignment. 
lb. Revised workplan within 3 calendar days of receipt of comments from the 

Contracting Officer, if required. 

Task 2 - Support Lean & Environment Research 
[Element 1: Planning and Management Support, page 4-8 of SOW] 

The contractor shall support efforts of the Lean & Environment Initiative through continued research, outreach 
and communications. Tasks shall include the following: 

• Development of case studies focused on documenting best practices and integration of lean 
manufacturing and environmental considerations. Case studies shall be developed as a result of site-
visits to partner facilities, participation in lean manufacturing events, as well as phone interviews and 
other information-gathering activities. Approximately eight technical directives should be expected upon 
identification by WAM of participating organizations. 

• Support EPA's outreach efforts through networking with lean manufacturing experts and associations, 
and supporting the website. 
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Statement of Work 
Contract: EP-W-10-002, Work 2—signment: 0-4 

• Solicit and disseminate feedback on past publications and outreach efforts through surveys (under our 
current ICR) and data-gathering. Findings wili influence revisions and drafting updated publications for 
print. 

• Support for EPA's partnerships with lean practitioners, lean experts, consultants, publishers, industry 
associations and technical assistance organizations, and maintenance of this network. This may include 
the facilitation of a meeting of some or all of the partnerships working with EPA under this effort, at the 
written request of the WAM (by electronic mail). 

Deliverables and schedule under Task 2 
2a. Implementation and support within 14 calendar days of receipt of the WAM's written request (by 
electronic mail) 

Task 3 - Lean & Environment Pilot Implementation and Support 
[Element 2: Testing Innovations, page 9 of SOW] 

The contractor shall support ongoing efforts of regional staff in the realm of lean & environment pilot project 
implementation. The contractor shall assist with implementation of a pilot involving the food manufacturing 
sector. The contractor shall conduct assessments of the companies identified by personnel in the region (via the 
WAM) as well as assist with logistics for an all day work shop and stakeholder sessions. The contractor shall 
also analyze experiences and lessons learned from the pilots. Analysis will include value stream maps as well as 
prioritization of cost saving opportunities. By incorporating Energy usage/reuse opportunities along with 
Environmental impacts in the Lean process, Lean implementers can significantly reduce costs, reduce 
environmental impacts and enhance competitiveness, while also achieving environmental performance goals 
including reduced vulnerability to energy and fuel price increases; improved environmental quality; reduced 
greenhouse gas emissions; and lower regulatory non-compliance risk. This has been proven to be a successful 
approach in New England as well as in Washington state and this pilot will incorporate lessons learned from the 
previous projects. 

Deliverables and schedule under Task 3 
3a. Conduct an assessment and meet with companies identified by the state to further plan the project 
3b. Facilitate a full day work shop for up to 20 incumbent workers at the identified facility (company will 
provide the venue) 
3c. Create current and future state value stream maps, prioritized list of high impact Lean & 
Environment improvement opportunities and Implement kaizen event to address those opportunities 
3d. Create summary and final report within 14 days upon completion of pilot 

Task 4— Development of Outreach Materials 
[Element I: Planning and Management Support, page 4-8 of SOW] 

The contractor shall assist in the development of new outreach materials utilizing their graphic design expertise. 
Past design templates and graphics will be used in the new outreach materials. Current projects in need of 
graphics assistance are revisions to the Lean & Energy Toolkit and design of banners to be used at outreach 
events. 

Deliverables and schedule under Task 3 
4a. Incorporation of new text into the Lean & Energy Toolkit within 14 days of receipt from WA:V1 
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Statement of Work 
Contract: EP-W-10-002, Worn Assignment: 0-4 

4b. General support in developing backdrops and banners for exhibit space with minimum 7 day 
advance notice from WAM 

Summary of Deliverables and Dates: 
la. Workplan within 15 calendar days of receipt of work assignment. 
lb. Revised workplan within 3 calendar days of receipt of comments from the, if required. 

2a. Implementation and support within 14 calendar days of receipt of the WAM's written request (by 
electronic mail) 

3a. Conduct an assessment and meet with companies identified by the state to further plan the project 
3b. Facilitate a full day work shop for up to 20 incumbent workers at the identified facility (company will 
provide the venue) 
3c. Create current and future state value stream maps, prioritized list of high impact Lean & 
Environment improvement opportunities and Implement kaizen event to address those opportunities 
3d. Create summary and final report within 14 days upon completion of pilot 

4a. Incorporation of new teit into the Lean & Energy Toolkit within 14 days of receipt from WAM 
4b. General support in developing backdrops and banners for exhibit space with minimum 7 day 
advance notice from WAM. 
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United 	.,:s Environmental Protection Agency 

el NOEPA 	Washington. DC 20460 

Work Assignment 

Work Assi , 	ent Number 

0-4 

0 Original 	[X] Amendment 	Number:1 

Contract Number 

EP-W-10-002 
Contract Period 

Base X 	Option Period Number 

Title of Work Assignment 

Lean & Environment Support 
Contractor 

INDUSTRIAL ECONOMICS INC. 
Specify Section and Paragraph of Contract SOW 

Purpose: 	0 Work Assignment Initiation 	0 Work Assignment Close-Out 

[X] Work Assignment Amendment 	rj Incremental Funding 

[X] Work Plan Approval 

Periods of Performance 

From:03/11/10 To:11/18/10 

Comments: 

The purpose of this amendment is to approve the contractor's work plan dated April 2, 2010. 

0 Superfund 	 Accounting and Appropriations Data [X] Non-Superfund 

I 

	

DC 	BudgeLTYs 	Appropriation 	Budget OrgiCode 	Program Eiement 	0 Neat 	Amount 	/Dollars) 	/Cents) 	Sito/ProjOtt 

	

(Max 5) 	(Max 4) 	Code /Max 6) 	 [Max 7] 	 (Max 9) 	 Class 	 (Max a) 
DOSt OngiCOde 

(Max 7} 

1 I 

2 

3 

4 
5 

- , I . 

Authorized Work Assignment Ceiling 
Contract Period: 	 CosVFee 	 LOE 

Previously Approved 	 $0.00 	 714 

This Action 	 $69,806.60 	 (280) 

Total 	 $69,806.60 	 434 
Work Plan / Cost Estimate Approvals 

Contractor WP Dated :04/02/10 	 Cost/Fee:$69806.60 	 LOE:434 

Cumulative Approved: 	 Cos0Fee:$69,806.60 	 LoE:434 
Work Assignment Manager Name 

CHRISTOPHER CHRISTOPHER REED 
Branch/Mail Code 

Phone Number 202-566-0606 

Fax Number (Signature) 	 (Date) 

Project Officer Name 

CATHERINE CATHERINE J. TURNER 
Branch/Mail Code 

Phone Number 202-566-0951 

Fax Number 202-566-3001 (Signature) 	 (Date) 

Other Agency Official Name BranchIlvlail Code 

Phone Number 

Fax Number (Signature) 	 (Date) 

Contracting Official Name 

BRAD ii. 	R.r_ I 1.1 1 IS I) 0 

Contra 	n 	: :trio 	ledgerne

t

n 	f Recelpt and Approval of Workplan (Signature and Titha) 

Branch/Mail Code3803R 

Phone Number 202-564-5574 

Fax Number 202-565-2560 ignature) 	 (Date) 

, 

Date 

EPA Form 1900-69 (Rev. 07-95) 



Lean & Environment SuL ort 
Contract: EP-W-10-002, Work Assignment: 0-4, Amendment: 0001 

Summary Information 

title: 	 Lean & Environment Support 
Period of Performance: From: 03/11/10 

To: 	11/18/10 
Award Date: 	03/11/10 
Total Funding: 

WA Totals 

The following item(s) have been added: 

Category POP Amount 

Estimated Cost Base Pd. (b)(4) 
Fixed Fee Base Pd. 

WA Classification 

The following changes have occurred: 

The Labor Hour Ceiling has changed from 714 to 434. 



Un]ted 	.s Environmental Protectors Agency 

tik ..EPA Washington DC 20460 

Work Assignment 

Work Assir• 	• ;rit Number 

0-4 

0 Origina: 	[X] Amendment 	Number:2 

Contract Number 

EP-W-10-002 
Contract Period 

Base X 	Option Period Number 

Title of Work Assignment 

Lean & Environment Support 
Contractor 

INDUSTRIAL ECONOMICS INC. 
Specify Section and Paragraph of Contract SOW 

Purpose: 	0 Work Assignment lnitlation 	0 Work Assignment Close-Out 

[X] Work Assignment Amendment 	[]; Incremental Funding 

LI Work Plan Approval 

Periods of Performance 

From:03111/10 	 To:11/18110 

Comments: 

The purpose of this amendment is to increase the LOE from 435 to 499 and to request a revised cost estimate from 
the contractor. 

0 Superfund 	 Accounting and Appropriations Data 	 [X] Non-Superfund 

	

DC 	ElbsigeliFYs 	Appropriation 	Budget PrtiICocle 	Prograrti Eterrient 	Object 	Amount 	{Dollars) 	(Cents{ 	Sits/Project 	Cost OrgiCoclis 

	

Max 61 	Was 4] 	Code {Mlle Fs] 	[M 	 lass ax 7] 	 Ifelax SI 	 C 	 (Max 61} 	 (Mae 71 

I I 
I 

2 I 
1 

3 I 

4 ji 

: 
I 

Authorized Work Assignment Ceiling 
Contract Period: 	 CostiFee 	 LOE 
Previously Approved 	 $69,806.60 	 434 

This Action 	 $0.00 	 65 

, Total 	 $69,806.60 	 499 
Work Plan / Cost Estimate Approvals 

Contractor WP Dated : 	 Cost/Fee . 	 LOE: 

Cumulative Approved: 	 CostiFee:$69,806.60 	 LoE:499 
Work Assignment Manager Name 

CHRISTOPHER REED 
Branch/Mai! Codel 807T 

Phone Number 202-566-0606 

Fax Number (Signature) 	 (Date) 
Project Officer Name 

CATHERINE CATHERINE J. TURNER 
Branch/Mail Code 

Phone Number 202-566-0951 

Fax Number 202-566-3001 (Signature) 	 (Date) 
Other Agency Official Name Branch/Mail Code 

Phone Number 

Fax Number (Signature) 	 (Date) 
Contracting Official Name 

BRE 
S 14 0 

.gnature) 	
,Il 

BranchiMail Code3803R 

Phone Number 202-564-5574 

Fax Number 202-565-2560 ate) 
Contra 	now 	dgemerkpf Receipt and Approval of Workplan (Signature and Title) Date 

, 

EPA Form 1900-69 (Rev. 07-95) 



Lean #54 Environment Su )ort 
Contract: EP-W.-10-002, Work Assignment: 0-4, Amendment: 0002 

Summary Information 

Title: 
Per i od of Performance: 

Award Date: 
Total Funding: 

Attachments 

Lean & Environment Support 
From: 03/11/10 
To: 	11/18/10 

03/11/10 

The following item(s) have been added: 

Attachment Name 

Additional Work Under Task 2 

WA Classification 

The following changes have occurred: 

The Labor Hour Ceiling has changed from 434 to 499. 



Additional Work Under Ti 	2 
Contract: EP-W-10-002, Work Assignment: 0-4, Amendment: 0002 

Additional Work Under Task 2  

The purpose of this amendment is to add LOE of 65 hours to the above task under work 
assignment 0-4. The creation of tools to assist our partners has become a much larger 
task than was first envisioned. As Lean and the Environment is a growing field with 
increasing visibility and volume of resources, more emphasLs is needed on the research 
that is put into documents and outreach material. This will help create a comprehensive 
product for our constituents. 
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Unit( 	:tes Environmental Protection Agency 

el 
	

Washirgtor, DC 20460 

%id/EPA 	Work Assignment 

Work Ar 	nent Number 

0-4  

il  Origina 	[X I Amendment 	Number:3 

Contract Number 

EP-W--10-002 
Contract Period 

Base X 	Option Period Number 

Title cf Work Assignment 

Lean & Environment Support 
Contractor 

INDUSTRIAL ECONOMICS INC. 
Specify Section and Paragraph o Contract SOW 

Purpose: 	0 Work Assignment Initiation 	0 Work Assignment Close-Out 

;X] Work Assignment Amendment 	I] Incremental Funding 

[X7 Work Plan Approval 

Periods of Perrormance 

From:03/11/10 To:11/18/10 

Comments: 

The purpose of this amendment is to approve the contractor's work plan dated May 18, 2010. 

0 Superfund 	 Accounting and Appropriations Data [X] Non-Superfund 

DC 	BudyetTYs 	Appropriation 	Budget OrgiCode 	Program Element 	01,1,t 	Amoun! 	f 0 '11a fst 	fCun L51 	SirefOroject 
:I 	[Max 6) 	(Ilex 4) 	Cede iMax 6) 	 iMax 7) 	 Wee PJ 	 Class 	 (Max II) 

Cost Org/Code 
[Mx 7) 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 
Contract Period: 	 Cost/Fee 	 LOE 

Previously Approved 	 $69,806.60 	 499 

This Action 	 59,155.15 	 0 

Tota 	 $78,961.75 	 499 
Work Plan / Cost Estimate Approvals 

Contractor WP Dated :05118110 	costifee:$9,155.15 	 LOE:65 

CumuIative Approved:06102110 	 CostiFee:$78,961.75 	 LOE:499 

Work Assignmert Manager Narre 

CHRISTOPHER REED 
Branch/Mail Code I 807T 

Phore Number 202-566-0606 

Fax Number (Signature) 	 (Date) 

Project Officer Name 

CATHERINE J. TURNER 
Branch/Mail Codel 805T 

Phone Number 202-566-0951 

Fax Number 202-566-3001 (Signature) 	 (Date) 

Other Agency Official Name Brarch/Mail Code 

Prone Number 

Fax Number (Signature) 	 (Date) 

Contracting Official Name 

BR  •  II) TV 	U 
4  t 	 612.1)a 

Branch/Mail Code3803R 

Phone Number 202-564-5574 

Fax Numbe ,  202-565-2560 (Sigture 	 (Date) na  
Con 	ck owledgem 	t of Receipt and Approval of Wor.cplan (Signature and Title) Date 

EPA Form 1900-69 (Rev. 07-95) 



Lean & Environment Su i art 
Contract: EP-W-10-002, Work Assignment: 0-4, Amendment: 0003 

Summary Information 

Title: 	 Lean & Environment Support 
Period of Performance: From: 03/11/10 

To: 	11/18/10 
Award Date: 	03/11/10 
Total Funding: 

Procurement Management Roles 

The following item(s) have been modified: 

CONTRACT SPECIALIST: 

U.S. E.P.A. 
Atr.n: HILLARY A. MARSHALL 
1200 PENNSYLVANIA AVE, NW 
WASHINGTON, DC 20460 

Date Role Ended: 06/02/10 

Mail Code: 3803R 
Phone Number: 202-564-3099 
Fax Number: 
E-Mail Address: marshall.hillarygepa.gov  

The following item(s) have been added: 

CONTRACT SPECIALIST: 

U.S. F.P.A. 
Attn: NNEYNA C. NJOKU 
1200 PENNSYLVANIA AVE, NW 
WASHINGTON, DC 	20460 

Mail Code: 
Phone Number: 202-564-6237 
Fax Number: 
E-Mail Address: njoku.nnenna0eoa.gov  

WA Totals 

The following item(s) have been modified: 

Category 	POP 
	

From 
	

By 
	To 

      

(b)(4) Estimated Cost 
Fixed Fee 

Base Pd. 
Base Pd. 
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Unite' 	4 :is Ervironmenta Protection Agency 

fliA 	 Washington, DC 204E0 EPA %hi/ 	 Work Assignment 

Work As 	ment Number 

0-4 

a Original 	IX] Amendment 	Number:4 

Contract Number 

EP-W-10-002 
Contract Period 

Base X 	 Option Penod NJmber 

Title of Work Assignment 

Lean & Environment Support 
Contractor 

INDUSTRIAL ECONOMICS INC. 
Specify Section and Paragraph of Contract SOW 

Purpose: 	G Work Ass:gnment Initiation 	r, Work Assignment Close-Out 

:X] VVork Assignment Amendment 	E Incremental FuncPng 

0 Work Plan Approval 

Periods of Performance 

From:031l 1/10 	 m 11/18/10 

CoTments: 
The purpose of this amendment is to increase the LOE from 499 to 832 and request a revised cost estimate from 
Contractor. This LOE is being added to Task 2, Support Lean 8, Environment Research. 

0 Superfund 	 Accountin• and A.  •  ro  •  nations Data 	 tX: Non-Superfund 

ai 
c 	DC 	BudgetWYs 	Appropriation 	Budget Org/Code 	Prow= Element 	Object 	Amount 	(Dollars) 	[CentS) 	SiteiProject 	Cost OrgiCocle 

J 	l'tax &) 	Max 4) 	Code (Van B1 	 (Man?) 	 Wax 9) 	 Class 	 Max 5) 	 pan 7) 

1 

2 

3 

4 

Authorized Work Assignment Ceiling 
Contract Period: 	 CostiFcc 	 LOE 
Previously Approved 	 $78,961.75 	 499 

This Action 	 $0.00 	 333 

Total 	 $78,961.75 	 832 
Work Plan / Cost Estimate Approvals 

Contractor WP Dated : 	 Cost/Fee: 	 1,0E: 

Cumulative Approved: 	 Costif-ee:$78,961 75 	 LOE:832 

War% Assignment Manager Name 

CHRISTOPHER REED 
f3ranch/Mail Codel 807T 

Phone Number 202-566-0606 

Fax Number 
(Signature) 	 pate) 

P 'oject Officer Name 

CATHERINE J. TURNER 
Branch/Mai! Code1805T 

Phone Number 202-566-0951 

Fax Number 202-566-3001 (Signature) 	 pate) 

Other Agency Offidal Name BranchiMail Code 

Phone Number 

Fax Number (Signature) 	 (Date) 

Contracting Offcial Name 

BRAT 	E1Y RJST1 Fij 	 i 
4._  

Branch/Mail Code3803R 

Phone Number 202-564-5574 

Fax Number 202-585-2560 - VSigneture) \ 	— 	 I 	(late) 

Contrattec-A&riewledgemeltof Receipt and Approval of Worko'ar (Signature and Title) 

,.. 

Date 

EPA Form '900-69 (Rev 07 - 95) 



Lean & Environment Su J rt 
Contract: EP-W-10-002, Work Assignment: 0-4, Amendment: 0004 

Summary Information 

Title: 	 Lean & Environment Support 
Period of Performance: From: 03/11/10 

To: 	11/18/10 
Award Date: 	03/11/10 
Total Funding: 

WA Classification 

The following changes have occurred: 

The Labor Hour Ceiling has changed from 499 to 932. 



Liner 	ites Environmental Protection 
Washington DC DC 20450 ..EPA 	Work Assignment 

Agency Work AF 	nent Number 
0-4 

u Origina: 	[X I Amendment 	Number:5 
Contract Number 

EP-W-10-002 
Contract Period 

Base X 	 Option Period Number 	 ]Lean 
Title of Work Assignment 

& Environment Support 
Contractor 

INDUSTRIAL ECONOMICS INC. 
Spec•Ify Sectior. and Paragraph of Contract SOW 

Purpose: 	[ 	Work AssIgnment Initiation 	] Work Assignment Close-Cut 

[X; Work Assignment Amendment 	I] Incremental Funding 

[X] Work Plan Approval 
- — • 

Han 

Periods of Performance 

From:03/11/1 0 To:1 1/18/10 

Comments: 
he purpose of this amendment is to approve the contractor's Wc.;. k dated June 28, 2010. 

p Superfund 	 Accounting and Appropri Itions Data [X] Non S4erf2cd 

oc 	Flu dget/FYs 	Ap pfo Oat ion 	Budg et 0 rglCo du 	 Program F. lement 	 Obj 	• 	Amount 	(Dollars) 	(Cents) 	SitelProjeci 
Max 5? 	(Me a 41 	Code Ottax 6 	 Nay. 71 	 Wax 9) 	 CI. s 	 (Max 8) 

Cost Mg:Cede 
flVax 71 	. 

1 

2 
3 
4 

Authorized Work Assignment Ceiling 
Contract Period: 	 Cost/Fee 	 LOE 
Previously Approved 	 $78,961.75 	 832 

1 
This Action 	 $39.558.48 

Tota' 	 $118,520.23 	 832 

Work Plan / Cost Estimate Approvals 

Contractor WP Dated : 	 Cost/Fee:$118,520.23 	 Los:832 
Cumulative Approved: 	 cost■Fee:$118,520.23 	 LoE:832 
Work Assignment Manager Name 

CHRISTOPHER REED 
Brarch!Meil Ccde1807T 

Phone Number 202-566-0606 

Fax Number 
(Signature) 	 (Da e) 

Project Officer Name 

CATHERINE J. TURNER 

Branch./Mail Code 1805T 

Phone Nur-goer 202-566-0951 

Fax Number 202-566-3001 (Signature) 	 (Date) 

Other Agency Official Name Branch/Mail Code 

Phone Number 

Fax Number (Signature) 	 (Date) 

Contracting Official Name 

BR 	USIT N 	 ! 	! ••, 
• - •, 	 10 

 Branch/Mail Code3803R  

Phone Number 202-564-5574 

Fax Number 202-565-2560 (SogrOrrefr 	 I 	pate) 

Contikt.r ; kna 	ledemo\st of Receipt and Approval of Woricplan (Signature and Title) Date 

EPA Form '900-69 (Rev. 07.95) 



Lean 81 Environment Sur lrt 
Contract: EP-W-10-002, Work —osignment: 0-4, Amcndment: 0005 

Summary Information 

Title: 	 Lean E. EnvLronment Support 
Period of Performance: From: 03/11/10 

To: 	11/18/10 
Award Date: 	03/11/10 
Total Funding: 

WA Totals 

The following item(s) have been mod_ifed: 

Category POP FrOM. By 

Estimated Cost Base Pd. (b)(4) 

Fixed Fee Base Pd. 

To 

Page : 2 
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